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DESIGN AND ENGINEERING RELATED SERVICES FOR THE ASSET MANAGEMENT
PROGRAM PUMP AND REGULATOR STATIONS UPGRADE

RFP No. E53024E
ADDENDUM NO. 1

Proposers are hereby notified that the document of said Request for Proposals has been

amended as hereinafter set forth:

Station.

Ref Page Location and Description of Change

1-1 The submittal date for this proposal has been delayed.
The new submittal date is to be determined.

1-2 Relative to extending the submittal date, the Scope of

Work will be modified to add four pump replacements
and discharge pipe relocation at the Kenmore Pump

1-3 Addendum No. 2 will be issued within the next week
' with more detailed schedule changes.

This Addendum No. 1 shali form a part of the Requést for Proposals document.

Date: September 13, 2005

King County
Finance & Business Operations Division
Procurement & Contract Services Section
Exchange Building, 8" Floor, EXC-FI-0825
.821 Second Avenue
Seattle, Washington 98104

Frances Gaucin
Contracts Specialist
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